

MISSISSIPPI DEVELOPMENT AUTHORITY

Request for Proposals to Provide Construction Management Services

RFP #091906

July 9, 2009

AMENDMENT NO. 2

The following were submitted for clarification:

Question:

Please further define the “end to end accountability” listed in the first RFP scenario:

Response:

The project or construction manager will have the responsibility of bringing the project within budget, scope and timeline, from the beginning of the project through the end of the project.

Question:

Please further define the “responsibility for ensuring” listed in the second RFP scenario:

Response:

The project or construction manager must make sure that all of the activities related to the construction project are executed on time, within budget, and within scope.

By my signature below, I hereby acknowledge receipt of this Amendment No. 2.

Authorized Signature

INCLUDE A SIGNED COPY OF THIS AMENDMENT WITH YOUR COMPLETED PROPOSAL